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February 4, 2014
IFB No. 14-077-CP

Demolition of Existing Drive-Through and Repairs to Landscape Wall
at 30 N. Market Street

Addendum #3

The following information is incorporated into IFB No. 14-077-CP as identified above by way of reference.
Please sign and date this sheet in the spaces provided below to acknowledge receipt of this addendum and
submit it with your bid. Except as provided herein, all terms and conditions of IFB No. 14-077-CP remain
unchanged and in full force and effect. This addendum is issued for the purposes of amending the
requirements of the drawings and specifications and is made a part of IFB No. 14-077-CP to the same
extent as though it was included therein.

Changes to the Architectural Drawing:

A. The following General Notes apply to the plan:

1. Contractor shall note locations of and protect existing overhead utility lines from damage during
the work of this Project.

2. The County will employ a private underground utility marking contractor who will provide
approximate locations of existing underground utilities. Contractor shall dig with caution in the
areas where these utilities are marked, employing hand digging as required, to protect existing
underground utilities from damage.

3. The Contractor shall promptly repair, at no cost to the County, any damage done to existing
utilities during the course of construction of this project. Such repairs shall be completed to the
extent and level of quality deemed suitable by the County.

4. Contractor shall restrict all of his operations to property owned by the County.

B. Existing/Demo Plan:

1. Add a note with a pointer to the West side of the existing Northwest column supporting the
pavilion:




“Remove existing spout and cut pipe flush with proposed paving elevation. Provide a
traffic bearing clean-out cover at this location, set flush with new paving.”

C. Scope of Work (Note 1), Paving Plan — Proposed and Wall Section — Reconstruction: Revise ALL
of the notes referring to the paving to read as follows:

“Provide 4” GAB and 8” asphalt paving (4” base course, 4” topping course). Align top of
paving with existing. Provide 25.0mm PG-64-22 Level 2.”

8 Revise Note 1 and replace the last 2 sentences in their entirety with the following: “Salvage
brick as necessary for all repairs shown on these drawings. Properly dispose of all excess

brick remaining following reconstruction activities.”

D. Wall Cap Reconstruction Plan: Augment the note covering the raking and re-caulking of the joint
between the sidewalk and wall as follows:

“Extend raking and caulking to the West 23 from the corner of the building.”

Changes to the Specifications:

A. Section 11 Warranty, page 12 of 48, replace in its entirety with the following: “The Contractor
warrants the products furnished to be of the highest quality, complying with the specifications and
free from all defects whatsoever in workmanship and materials, for a period of one year from the
date of installation on backfill material and repair of brick wall.”

B. Section 15.8 Site Work includes, page 15 of 48, delete reference to Allowance 2.

C. Section 15.13 Guarantee, page 16 of 48, replace in its entirety with the following: “Contractor shall
guarantee all work against settlement in lawns and floors bearing on fill, for a period of one year
following the completion of construction, and shall promptly repair, at no cost to the County, all
settled areas, including replacement of concrete slabs and sub-base materials as required.

D. Section 15.21 Guarantee, page 20 of 48, replace in its entirety with the following: “All masonry
work is to be guaranteed by contractor for a period of one (1) year against defects in workmanship
and materials, including water penetration through new work.”

E. Section 15.23 Warranty, page 27 of 48, replace in its entirety with the following: “Provide
manufacturer’s warranty. Include coverage for installed sealants and accessories which fail to
achieve air tight seal, water tight seal and exhibit loss of adhesion or cohesion, or do not cure.”

F. The following is added to Section 10 Billing and Payment as 10.6, page 12 of 48:

10.6 Allowances

It is understood that the Contractor has included in the Contract Price all allowances so named in
the Contract Documents and shall perform the work so covered for such sums and by such
persons or entities as may be acceptable to the County.

10.6.1 Cash Allowances




Contractor agrees that the cash allowances include the cost to the Contractor (less any
applicable trade discounts) of materials and equipment required by the allowances to be
delivered at the Site, and all applicable taxes; and

Contractor’s costs for unloading and handling on the Site, labor, installation, overhead,
profit and other expenses contemplated for the cash allowances have been included in the
Contract Price and not in the allowances, and no demand for additional payment on
account of any of the foregoing will be valid.

10.6.2 Contingency Allowance

Contractor agrees that a contingency allowance, if any, is for the sole use of the County
to cover unanticipated costs.

e Prior to final payment, an appropriate Change Order will be issued as recommended
by the County to reflect actual amounts due the Contractor on account of Work
covered by allowances, and the Contract Price shall be correspondingly adjusted.

G. Attachment 6, Price Page No. 2, page 40 of 48, replace in its entirety and submit with your bid the
attached revised Attachment 6.

Da{e éignéd

Please sign below to acknowledge this addendum and return it with your bid.

Name of Contractor Date Signed







ATTACHMENT 6 — revised in Addendum #3

PRICE PAGE NO. 2

DEMOLITION OF EXISTING DRIVE-THROUGH AT 30 N. MARKET STREET

Each Bidder shall carry separately in the Lump sum bid (except where noted below) a cash allowance as
follows, for unforeseen conditions and items of work to be selected by the County during the course of
construction. The allowance is for the purchase of materials, equipment, labor and installation, overhead
and profit and other handling costs. If additional work associated with an allowance is requested by the
County (above the stated quantity), the Contractor can be entitled to extra compensation based on the
quantity of additional work multiplied by the unit price for that work item. If at the end of the project a
balance remains on any allowance amount, the remaining portion will be credited back to the County.

1 Demolition of Drive-through and Repairs to Landscape Wall Lump sum $
2 Allowance #1 - Capping the existing vault under the drive- thru Lumpsum | $_ 5,000 |[$_5,000
(Do Not Change)

New Traffic Bearing Precast Concrete Structure Cap

Provide SHA Heavy Duty Precast Structure Cap, minimum

dimensions of structure beneath (inside of wall to inside of

wall) of 6°-0” x 8’-0”.

3 Allowance #2 — Additional unknown work Lump sum | $10,000 | $10,000
(Do Not Change)

Contingency Allowance for additional work resulting from the

discovery of unknown and unforeseen conditions during the

demolition and excavation work of this Contract,

*TOTAL BID (ITEMS 1+2 + 3) $

*Total bid shall include all costs for labor and materials.

THE PERSON COMPLETING THE PRICE PAGE
MUST INITIAL ANY ALTERATIONS IN FIGURES IN INK

COMPANY NAME:

PRINT COMPANY NAME
REPRESENTATIVE’S NAME:

PRINT REPRESENTATIVE'S NAME
REPRESENTATIVE’S TITLE:

PRINT REPRESENTATIVE’S TITLE

TELEPHONE NUMBER: EMAIL ADDRESS:
PRINT REPRESENTATIVE'S TELEPHONE NUMBER PRINT RE







